STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

08/ 09/ 06
03- 2E6304

03- COL- 5- R28. 8/ R29. 5

Bl D

SUMMARY

I N COLUSA COUNTY NEAR MAXVEELL FROM
0.2 MLE SOUTH OF FUNK SLOUGH

OVERFLOW TO 0.2 M LE NORTH OF NORTH

MAXVELL OVERHEAD

RESURFACE ASPHALT CONCRETE

153, 400. 00 AMOUNT UNDER

FUND TOTAL HA22 136, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
134, 200. 00 3
140, 150. 00 2
154, 599. 00 4
177, 750. 00 6
201, 950. 00 5

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

19, 200. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1

08/ 31/ 06
CONTRACT CODE 'D '
7 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

7

PERCENT UNDER EST 12. 52

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DRI VE

MARYSVI LLE CA 95901

MARTI N BROTHERS CONSTRUCTI ON

20 LI GHT SKY COURT
SACRAMENTO CA 95828

FAX

FAX

FAX

FAX

FAX

530 795-0132
00709237
530 795-5734

530 223-6605
00789082
530 223-3879

831 724-1011
00000089
831 768-4021

530 742-5141
00091712
530 742-3916

916 381-0911
00726454
916 381-0611

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 2E6304 Bl D245

03- COL-5-R2 PAGE 2
08/ 09/ 06 08/ 31/ 06
6 110, 100. 00 1 CENTRAL VALLEY ENG NEERI NG AND 916 791-1609 CC PREF CLAI MED
NO GOOD FAI TH EFFRTASPHALT | NC 00773404
216 KENROY LANE FAX 916 791-6424

ROSEVI LLE CA 95678



03- 2E6304
03-COL-5-R2
08/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

Bl D245

PAGE 3

08/ 31/ 06
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOBBI E MACK GRI NDI NG
VI SALI A CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

GRI NDI NG

PREPARE WATER POLLUTI ON CONTROL PROGRAM ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)



03- 2E6304
03-COL-5-R2
08/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

08/ 31/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
REDDI NG CA

TI TAN DVBE
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM 7 ( PARTI AL)

ITEMS 1, 5 AND 6 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK CORPCRATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

Bl DDER | D NAME AND ADDRESS

| TEM 6 ( PARTI AL)

| TEM 7

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANRAK CORPORATI ON
5820 MAYHEW ROAD
SACRAMENTO CA

FARWEST SAFETY
226 N MAIN STREET
LODI CA 95240

CONTI NUED ON NEXT PAGE

| TEM 6 ( PARTI AL)

| TEM 3



03- 2E6304
03-COL-5-R2
08/ 09/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 31/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

Bl DDER | D NAME AND ADDRESS

I TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

B AND C GRI NDI NG
WOODLAND CA

FARWEST SAFETY | NC
LODI CA

ROBERT PENNY ENTERPRI SE
SACRAMENTO CA

STRI PI NG

ASPHALT GRI NDI NG

ITEMS 3 THRU 5

WATER POLLUTI ON CONTROL PLAN



03- 2E6304 Bl D245

03- COL-5-R2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 09/ 06 08/ 31/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 500. 00 1, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 500. 00 8, 500. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 2,200. 00 2,200. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG CY 400 274.00 109, 600. 00
7 (S) 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 3,700 2.00 7,400. 00

TOTAL 134, 200. 00



| TEM

~NoObhWNE

TOT

03- 2E6304

03-COL-5-R2
08/ 09/ 06
SECOND
BI D AMOUNT
800. 00 800. 00
750. 00 750. 00
1, 500. 00 1500. 00
8, 000. 00 8000. 00
2, 000. 00 2000. 00
290. 00 116000. 00
3.00 11100. 00

140, 150. 00

SUMMARY

OF

REMA

154, 599. 00

NI NG BI DDERS

177, 750. 00

Bl D245
PAGE 7
08/ 31/ 06
FI FTH
BI D AMOUNT
1, 000. 00 1000
1, 500. 00 1500
2,500. 00 2500
10, 000. 00 10000
4, 000. 00 4000
425. 00 170000
3.50 12950.
201, 950. 00



| TEM

~NoObhwWNE

TOT

03- 2E6304
03-COL-5-R2
08/ 09/ 06

110, 100. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 8
08/ 31/ 06



